
TASK

COST BREAKDOWN 
LABOR $346,500 $34,650 $381,150.00

CONCRETE 680 $125.00 $85,000.00 $8,500 $93,500.00

ROCK 600 $200.00 $12,000.00 $1,200 $13,200.00

COPING $11,000.00 $1,100 $12,100.00

MISC. MATERIALS $17,000.00 $1,700 $18,700.00

WOOD (FORMS) $9,500.00 $950 $10,450.00

EQUIPMENT $34,000.00 $3,400 $37,400.00

PLUMBING $7,000.00 $700 $7,700.00

REBAR 3200 $15,000.00 $1,500 $16,500.00

DEMOLITION $6,000.00 $600 $6,600.00
ADMINISTRATION $68,000.00 $6,800 $74,800.00

TOTAL BUDGET - AREA 'A' $27.00 12,070 611,000.00 $61,100 $672,100.00

*The above stated figures include an extremely large discount in order to get the park underway.
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CONCRETE SKATEPARK - (23,025 SF)

THE ABOVE FIGURES ARE BASED FROM THE 75% COMPLETE CONSTRUCTION DOCUMENT SET.  THE SQUARE FOOTAGE COST ARE ONLY GOOD IF A PORTION OR ALL THE SKATEPARK 
IS BUILT THIS WINTER (2010/2011).  PRICES ARE SUBJECT TO INCREASE IF PARK IS CONSTRUCTED BEYOND WINTER.

EUGENE CITY CENTER SKATEPARK
10/25/2010
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